COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/01/12
PAGE : 003 -1
TABULATION OF BIDS
LETTING NO. : 20120301 CONTRACT ID : C18323 COUNTIES : OURAY
LETTING DATE : 03/01/12 REGION -5
LETTING TIME : 10:00 AM CONTRACT TIME : 06/01/13 COMPLETION DATE
TERRAIN : ROLLING PROJECT(S) : FBR062A-015
CONTRACT DESCRIPTION :
Project Number FBR 062A-015
Sub Account 18323
Project Name SH 62 Uncompahgre River Bridge Replacement
Type-Bridge Replacement, HBP, Grading, Drainage, Signing and
Striping
Length of Project: 0.1557 miles
A mandatory pre bid conference will be held on February 23,
2012, beginning at 10:00 a.m. at the project site.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 3,983,840.05 91.8904%  100.0000%
1 099H FLATIRON CONSTRUCTORS, [INC. AND SUBSIDIARIES $ 4,335,424.68 100.0000%  108.8253%
2 169A LAWRENCE CONSTRUCTION COMPANY $ 4,569,531.59 105.3999%  114.7017%
3 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 4,797,367.00 110.6551%  120.4207%
4 435A G.A. WESTERN CONSTRUCTION CO. $ 4,893,699.16  112.8770%  122.8387%
5 1086A STRUCTURES, INC. $ 5,176,000.00 119.3885% 129.9249%
6 147A SKANSKA USA CIVIL WEST ROCKY MOUNTAIN DISTRICT INC. $ 5,226,033.00 120.5426% 131.1808%
7 164A EDWARD KRAEMER AND SONS INCORPORATED $ 5,232,064.42 120.6817% 131.3322%
8 865A CONCRETE EXPRESS, INC. $ 5,288,922.69 121.9932%  132.7594%
9 870A SEMA CONSTRUCTION, INC. $ 5,450,905.80 125.7295%  136.8254%
IC 0) -EST- IC 1) 099H 2 ) 169A
|ENGINEER™S ESTIMATE | FLATIRON CONSTRUCTORS, |1]LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 20000.0000 20000.00] 2924 .4800 2924.48] 17680.3700 17680.37
202-00010 Rem Tree 6.000 EACH] 200.0000 1200.00] 213.4900 1280.94] 171.2500 1027.50
202-00019 Rem Inlet 1.000 EACH] 500.0000 500.00] 171.8500 171.85] 356.1500 356.15
202-00035 Rem Pipe 75.000 LF 15.0000 1125.00] 25.3500 1901.25] 35.7500 2681.25
202-00037 Rem of End Section 1.000 EACH] 200.0000 200.00] 86.1400 86.14] 256.8600 256 .86
202-00090 Rem Delineator 13.000 EACH] 12.0000 156.00] 5.3400 69.42] 8.0000 104.00
202-00190 Rem of Conc Median Cover M 12.000 SY | 7.0000 84.00] 31.2200 374.64] 10.7000 128.40
202-00200 Rem Sidewalk 305.000 sy | 8.0000 2440.00] 4.0000 1220.00] 7.0300 2144 .15
202-00203 Rem Curb and Gutter 95.000 LF | 4.0000 380.00] 4.8500 460.75] 12.0000 1140.00
202-00210 Rem Conc Pavement 257.000 Sy | 10.0000 2570.00] 11.6000 2981.20] 8.0500 2068.85
202-00220 Rem Asphalt Mat 2993.000 SY | 3.5000 10475.50] 1.8100 5417 .33] 4.3900 13139.27
202-00240 Rem Asphalt Mat (Planing) 192.000 SY | 1.5000 288.00] 13.9000 2668.80] 16.5300 3173.76
202-00400 Rem Bridge 1.000 EACH] 80000.0000 80000.00] 83262 .5900 83262 .59] 87433.0000 87433.00
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IC 0) -EST- I 1) 099H 1C 2) 169A
IENGINEER"S ESTIMATE IFLATIRON CONSTRUCTORS, I [LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
202-00810 Rem Ground Sign 2.000 EACH| 78.0000 156.00] 80.0600 160.12] 87.6200 175.24
202-00821 Rem Sign Panel 3.000 EACH]| 62.0000 186.00] 53.3700 160.11] 58.4100 175.23
202-01130 Rem Gdrail Ty 3 172.000 LF | 2.0000 344.00] 1.8700 321.64] 2.0400 350.88
202-01300 Rem End Anchorage 4.000 EACH| 120.0000 480.00] 186.8100 747 .24] 204 .4500 817.80
203-00060 Emb Matl (CIP) 1815.000 CY | 12.0000  21780.00] 5.0400 9147.60]| 22.4500  40746.75
203-01100 Proof Rolling 8.000 HOUR]| 90.0000 720.00] 313.3200 2506.56] 2950800 2360.64
203-01510 Backhoe 30.000 HOUR] 125.0000 3750.00] 130.7900 3923.70] 1240300 3720.90
203-01594 Combination Loader 30.000 HOUR] 125.0000 3750.00] 99.9400 2998.20] 1527900 4583.70
203-01597 Potholing 40.000 HOUR] 160.0000 6400.00| 240.1800 9607.20] 305.7700  12230.80
206-00000 Str Excav 7689.000 CY | 15.0000 115335.00] 13.8800  106723.32]| 9.2600  71200.14
206-00100 Str BkFl (CL 1) 6878.000 CY | 25.0000 171950.00] 34.8400 239629.52]| 33.8100 232545.18
206-00200 Str Bkfl (CL 2) 929.000 CY | 30.0000  27870.00] 8.1400 7562.06| 10.1600 943864
206-00360 Mechanical Reinforcement o 5672.000 CY | 25.0000  141800.00] 3.8700  21950.64] 19.8600  112645.92
206-00510 Filter Matl (CL A) 157.000 CY | 48.0000 7536.00| 41.2700 6479.39] 446400 7008.48
206-01781 Shoring (A 1) 1.000 L S |  5000.0000 5000.00] 12530.2400  12530.24] 1587.7100 1587.71
206-01782 Shoring (A 2) 1.000 L S | 50000.0000  50000.00] 27052.9300  27052.93] 28126.6600  28126.66
206-01783 Shoring (A 3) 1.000 L S | 10000.0000  10000.00] 38855.8800  38855.88] 11341.8000  11341.80
206-01784 Shoring (A 4) 1.000 L S | 15000.0000  15000.00] 85489.9400  85489.94] 11341.8000  11341.80
207-00205 Topsoil 340.000 CY | 12.0000 4080.00] 19.2400 6541.60]| 16.7600 5698.40
207-00210 Stockpile Topsoil 745.000 CY | 7.0000 5215.00] 18.8900  14073.05] 12.8500 9573.25
208-00002 Erosion Log (12 In) 300.000 LF | 5.0000 1500.00]| 3.4700 1041.00]| 4.4400 1332.00
208-00020 Silt Fence 1500.000 LF | 1.2000 1800.00]| 1.0100 1515.00] 1.0500 1575.00
208-00040 Check Dam 8.000 EACH| 150.0000 1200.00]| 69.3900 555.12| 313.1100 2504 .88
208-00045 Conc Washout Str 1.000 EACH] 700.0000 700.00] 587.1100 587.11] 1835.7200 1835.72
208-00050 Storm Drain Inlet Protecti 6.000 EACH| 150.0000 900.00] 160.1200 960.72] 163.5600 981.36
208-00070 Vehicle Tracking Pad 4.000 EACH| 1200.0000 4800.00] 1547.8300 6191.32| 411.7100 1646 .84
208-00103 Removal and Disposal of Se 30.000 HOUR] 40.0000 1200.00]| 26.6900 800.70] 46.7300 1401.90
208-00105 Removal and Disposal of Se 30.000 HOUR] 80.0000 2400.00] 32.0200 960.60] 87.6200 2628.60
208-00106 Sweeping (Sediment Removal 70.000 HOUR| 80.0000 5600.00] 149.4500  10461.50] 99.3100 6951.70
208-00206 Erosion Control Supervisor 270.000 DAY | 175.0000  47250.00] 160.1200  43232.40] 93.4700  25236.90
208-00400 Water Control 1.000 L S | 30000.0000  30000.00] 107387.1700 107387.17| 185185.3400 185185.34
209-00100 Water (Landscaping) 5.000 MGAL] 300.0000 1500.00]| 138.7700 693.85| 584 .1500 2920.75
210-00035 Res Water Meter 1.000 EACH] 1500.0000 1500.00]| 762 .8900 762.89]| 1168.3100 1168.31
210-00810 Res Ground Sign 19.000 EACH| 190.0000 3610.00] 160.1200 3042.28] 175.2400 3329.56
210-00815 Res Sign Panel 1.000 EACH] 80.0000 80.00]| 53.3700 53.37] 58.4100 58.41
210-01000 Res Fence 586.000 LF | 10.0000 5860.00] 5.3900 3158.54] 12.8300 7518.38
210-04010 Adj Manhole 2.000 EACH]| 400.0000 800.00] 869.3300 1738.66| 934.6500 1869.30
210-04015 Modify Manhole 2.000 EACH]| 1200.0000 2400.00]  2116.7300 423346 1752.4600 3504.92
210-04025 Modify Structure 1.000 EACH|  3000.0000 3000.00]  4165.8900 4165.89]  3504.9200 3504.92
210-04050 Adj Valve Box 19.000 EACH| 200.0000 3800.00] 471.0200 8949._38| 233.6600 4439 .54
210-04051 Adj Valve Box (Spec) 1.000 EACH] 300.0000 300.00] 10651.6800  10651.68] 993.0600 993.06
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------------------------------------------------------ e

212-00006 Seeding (Native) 1.000 ACRE|]  2000.0000 2000.00] 619.1300 619.13| 697 .4700 697.47

212-00009 Seeding (Temporary) 1.000 ACRE|]  2000.0000 2000.00] 320.2400 320.24] 697 .4700 697 .47

212-00032 Soil Conditioning 1.000 ACRE|]  2000.0000 2000.00] 1868.0700 1868.07]  5471.1800 5471.18

213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 1000.0000 1000.00]| 693.8500 693.85| 1156.6300 1156.63

213-00061 Mulch Tackifier 200.000 LB | 2.5000 500.00] 2.3000 460.00] 2.9200 584.00

214-00215 Deciduous Tree (1.5 In C) 16.000 EACH| 380.0000 6080.00]| 213.4900 3415.84] 385.5400 6168.64

214-00350 Deciduous Shrub (5 Gal) 25.000 EACH] 35.0000 875.00] 34.6900 867.25] 128.5100 3212.75

214-00506 Evergreen Tree (6 Ft)(B-B) 2.000 EACH]| 200.0000 400.00] 426.9900 853.98| 730.1900 1460.38

214-01010 Brush Layer Cutting 100.000 EACH]| 4.0000 400.00] 72.0600 7206.00| 4.0900 409.00

215-00000 Transplant Shrub 4.000 EACH| 80.0000 320.00] 64.0500 256.20] 23.3600 93.44

250-00010 Envir Health/Safety Mngmt 1.000 L S|  5000.0000 5000.00]  4507.9200 4507.92]  4933.7600 4933.76

250-00050 Monitoring Technician 40.000 HOUR] 90.0000 3600.00]| 104.6100 4184.40| 114.4900 4579.60

250-00110 Health and Safety Officer 8.000 HOUR] 110.0000 880.00]| 117.4200 939.36] 128.5100 1028.08

250-00210 Solid Waste Disposal 50.000 CY | 100.0000 5000.00] 448300 2241 .50] 49.0600 245300

250-00220 Hazardous Waste Disposal 50.000 CY | 100.0000 5000.00] 48.0400 2402.00] 52.5700 2628.50

304-02005 ABC (CL 2) 1483.000 CY | 45.0000  66735.00] 36.8300  54618.89]| 31.1900  46254.77

304-06007 ABC (CL 6) 461.000 CY | 45.0000  20745.00] 62.5900  28853.99] 45.4200  20938.62

304-09000 ABC (Spec) 11.000 CY | 50.0000 550.00] 25.8200 284.02| 46.7300 514.03

403-34721 HMA (Gr SX) (75) (PG 58-28 1495.000 TON | 150.0000  224250.00] 138.7700  207461.15] 151.8800  227060.60

411-10255 Emul Asph (SS) 245.000 GAL | 4.0000 980.00] 5.3400 1308.30] 5.8400 1430.80

412-00800 Conc Pvmt (8 1n) 91.000 SY | 150.0000  13650.00] 64.0500 5828.55] 70.1000 6379.10

420-00112 Geotextile (Drain) (CL 1) 932.000 SY | 4.0000 3728.00]| 1.8700 1742 .84 3.8600 3597.52

420-00113 Geotextile (Drain) (CL 2) 15.000 SY | 5.0000 75.00]| 13.1400 197.10] 80.5800 1208.70

501-00200 Steel Sheet Pile (Ty I1) 11101.000 SF | 15.0000  166515.00] 46.3300 514309.33] 46.2600 513532.26

504-04420 Precast Panel Facing 8622.000 SF | 35.0000 301770.00] 16.3500  140969.70] 26.3100 226844.82

506-00209 Riprap (9 In) 8.000 CY | 1550000 1240.00]| 280.9600 2247 68| 554.9100 4439.28

506-00218 Riprap (18 In) 943.000 CY | 160.0000  150880.00] 144.6000 136357.80] 122.7600 115762.68

512-00101 Bearing Device (Type 1) 20.000 EACH| 1500.0000  30000.00]| 846.0700  16921.40] 917.5400  18350.80

514-00200 Pedestrian Railing (Steel) 68.000 LF | 170.0000  11560.00] 215.6300  14662.84] 341.9200  23250.56

515-00120 Waterproofing (Membrane) 932.000 SY | 14.0000  13048.00] 22.9700  21408.04] 17.2800  16104.96

515-00400 Concrete Sealer 164.000 SY | 6.0000 984.00] 38.0800 6245.12| 11.2600 1846.64

518-01005 Br Expan Device (0-4 In)(w 57.500 LF | 250.0000  14375.00] 316.9900  18226.93| 397.7500  22870.63

601-01050 Conc CL B (Wall) 27.000 CY | 700.0000  18900.00] 369.9300 9988.11] 596.2900  16099.83

601-03040 Conc CL D (Bridge) 873.000 CY | 500.0000  436500.00] 335.9900 293319.27] 512.8600 447726.78

601-40300 Struct Conc Coating 1300.000 SY | 20.0000  26000.00] 12.4900  16237.00] 19.8900  25857.00

602-00000 Reinf Steel 88440.000 LB | 1.0000  88440.00] 0.8400  74289.60] 0.9000  79596.00

602-00020 Reinf Steel (Epoxy) 63678.000 LB | 1.1000  70045.80] 0.9800  62404.44] 1.1000  70045.80

602-00060 Reinf Steel Splice 635.000 EACH| 10.0000 6350.00]| 20.1400  12788.90]| 11.2900 7169.15

604-00305 Inlet Ty C (5 Ft) 1.000 EACH|  2500.0000 2500.00]  2097.7700 2097.77]  5053.3800 5053.38

604-00310 Inlet Ty C (10 Ft) 1.000 EACH|  3500.0000 3500.00]  2949.1900 2949.19]  5053.3800 5053.38

604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH] 3500.0000 3500.00] 3696.4200 3696.42] 7273.0300 7273.03
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604-25010 Vane Grate Inlet (10 Ft) 1.000 EACH] 3500.0000 3500.00] 3317.4700 3317.47] 5942.1300 5942.13
604-30005 MH Slab Base (5 Ft) 1.000 EACH] 2000.0000 2000.00] 2204.5300 2204.53] 5588.8100 5588.81
604-30010 MH Slab Base (10 Ft) 1.000 EACH| 3000.0000 3000.00] 2254.7000 2254.70] 5647.2200 5647 .22
605-83002 Geocomp Drain (w/ Pipe) 71.000 SY | 36.0000 2556.00] 21.3500 1515.85] 11.3900 808.69
606-00301 Gdrail Ty 3 (6-3) 514.000 LF | 25.0000  12850.00] 17.2200 8851.08]| 18.8400 9683.76
606-01370 Transition Ty 3G 4.000 EACH| 1200.0000 4800.00]| 1323.6600 5294.64| 1448 .6900 5794.76
606-01385 Transition Ty 3J 1.000 EACH] 800.0000 800.00] 709.8700 709.87] 776.9300 776.93
606-01390 End Anchor Ty 3K 2.000 EACH| 1000.0000 2000.00] 998.0900 1996.18] 1092.3600 2184.72
606-02005 End Anchor (Flared) 2.000 EACH] 1500.0000 3000.00 1587.3300 3174.66 1748 .9500 3497.90
606-11032 Brdg Rail Ty 10M (Spec) 343.000 LF | 240.0000  82320.00] 200.3600  68723.48] 285.4400  97905.92
607-11525 Fence (Plastic) 1200.000 LF | 2.5000 3000.00] 4.0600 4872_00] 4.2600 5112.00
607-56001 Fence (Animal Protect) 527.000 LF | 4.0000 2108.00] 5.7600 3035.52] 15.1900 8005.13
608-00006 Conc Sidewalk (6 In) 14.000 SY | 35.0000 490.00]| 53.9100 754.74] 59.0000 826.00
608-00015 Detectable Warnings 96.000 SF | 45.0000 4320.00] 49.1000 4713.60] 53.7400 5159.04
608-00026 Conc Bikeway (6 In) 408.000 SY | 35.0000  14280.00] 54.4400  22211.52| 59.5800  24308.64
608-01010 Bitum Curb Ramp 4.000 TON | 120.0000 480.00]| 416.3100 1665.24] 4556400 1822.56
608-10000 Sidewalk Drain 10.000 LF | 230.0000 2300.00] 213.4900 2134.90] 233.6600 2336.60
609-21010 C and G Ty 2 I-B 112.000 LF | 50.0000 5600.00] 24.8200 2779.84| 27.1600 3041.92
609-21020 C and G Ty 2 11-B 20.000 LF | 50.0000 1000.00] 21.4600 429.20] 23.4800 469.60
609-24003 Gutter Ty 2 (3 Ft) 64.000 LF | 60.0000 3840.00] 20.4400 1308.16] 22.3700 1431.68
609-24008 Gutter Ty 2 (8 Ft) 155.000 LF | 70.0000  10850.00] 47.3400 7337.70] 51.8100 8030.55
609-60011 Curb Ty & M 623.000 LF | 13.0000 8099.00]| 8.9700 5588.31| 9.8100 6111.63
610-00020 Median Cover (Pattern Conc 175.000 SF | 15.0000 2625.00] 15.5900 2728.25] 17.0600 2985.50
612-00041 Delin (Flex) (Ty I) 23.000 EACH| 41.0000 943.00] 36.2900 834.67] 39.7200 913.56
612-00043 Delin (Flex) (Ty I11) 12.000 EACH| 43.0000 516.00] 37.3600 448 _32| 40.8900 490.68
613-00200 2 In Elec Cond 344.000 LF | 8.0000 2752.00] 10.2100 3512.24] 5.8400 2008.96
614-00011 Sign Panel (CL 1) 20.250 SF | 19.0000 384.75]| 17.0800 345.87] 18.6900 378.47
614-01512 Steel Sign Supp (2-1n Rd)( 32.000 LF | 7.0000 224.00] 6.4000 204.80] 7.0100 22432
614-01522 Steel Sign Supp (2-1n Rd)( 13.000 EACH| 46.0000 598.00] 69.3900 902.07] 75.9400 987.22
614-01575 Steel Sign Supp (2-1/2 In 28.000 LF | 18.0000 504.00] 16.0100 448 28| 17.5200 490.56
614-01578 Steel Sign Supp (2-1/2 In 8.000 EACH| 210.0000 1680.00] 170.8000 1366.40] 186.9300 1495 _44
618-01994 Prestress Conc Box (Depth 6825.000 SF | 60.0000  409500.00] 58.5100  399330.75]| 67.6600  461779.50
619-50320 4 In Plastic Pipe 68.000 LF | 25.0000 1700.00] 52.2200 3550.96] 29.2000 1985.60
619-50480 6 In Plastic Pipe 348.000 LF | 35.0000  12180.00] 65.3400  22738.32| 29.2000  10161.60
619-50640 8 In Plastic Pipe 357.000 LF | 40.0000  14280.00] 50.1900  17917.83] 68.9300  24608.01
619-75048 6 In Gate Valve 7.000 EACH| 1600.0000  11200.00] 1296.0800 9072.56] 1823.4900  12764.43
619-75064 8 In Gate Valve 12.000 EACH| 1600.0000  19200.00] 1748.0900  20977.08| 1556.1800  18674.16

620-00002 Field Office (CL 2)
620-00012 Field Lab (CL 2)
620-00020 Sanitary Facility
621-00400 Detour Brdg

-000 EACH] 20000.0000 20000.00] 19814 .8000 19814 .80] 30367.8700 30367.87
-000 EACH] 14000.0000 14000.00] 15440.3400 15440.34] 26512.4600 26512 .46
-000 EACH] 1400.0000 1400.00] 1494 .9700 1494 .97] 4673.2200 4673.22
-000 EACH|] 130000.0000 130000.00] 202585.0600 202585.06] 202358.2800 202358.28
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621-00450 Detour Pvmt 1819.000 SY | 30.0000  54570.00] 62.4400 113578.36] 57.9700  105447.43

622-00250 Bench 3.000 EACH]| 1600.0000 4800.00] 800.6000 2401.80] 1408.8700 4226.61

623-09900 Sprinkler System 1.000 L S | 80000000 8000.00] 29750.3700  29750.37]  4673.2200 4673.22

624-20300 Detour Drainage Pipe (CL O 43.000 LF | 45.0000 1935.00]| 53.3700 2294 _91] 86.9200 3737.56

624-27018 18 In Drainage Pipe (CL 7) 237.000 LF | 67.0000  15879.00] 106.3900  25214.43] 76.6300  18161.31

625-00000 Const Surveying 1.000 L S | 90000.0000  90000.00] 36598.1800  36598.18] 35049.1700  35049.17

626-00000 Mobi lization 1.000 L S | 230000.0000 230000.00| 434398.7600 434398.76] 230231.6700 230231.67

626-01000 Public Info Services 1.000 L S | 8000.0000 8000.00] 85397500 8539.75] 9070.6200 9070.62

627-00005 Epoxy Pvmt Mkg 16.000 GAL | 58.0000 928.00] 240.1800 3842.88| 140.1900 2243 .04

627-00012 Pvmt Mkg Paint (Low VOC So 31.000 GAL | 30.0000 930.00] 128.1000 3971.10] 75.9400 2354.14

627-30329 Preform Plastic Pvmt Mkg ( 160.000 SF | 10.5000 1680.00]| 48.0400 7686.40]| 17.5200 2803.20

630-00000 Flagging 2500.000 HOUR] 25.0000  62500.00] 19.7500  49375.00] 21.6100  54025.00

630-00007 Traf Ctrl Inspection 110.000 DAY | 80.0000 8800.00] 160.1200  17613.20] 175.2400  19276.40

630-00012 Traf Ctrl Mgmt 210.000 DAY | 425.0000  89250.00]| 480.3600 100875.60]| 525.7300  110403.30

630-80335 Barricade (3 M-A) (Temp) 2.000 EACH| 95.0000 190.00] 1067500 213.50] 116.8300 233.66

630-80336 Barricade (3 M-B) (Temp) 2.000 EACH| 160.0000 320.00] 1067500 213.50] 116.8300 233.66

630-80341 Const Traf Sign (A) 11.000 EACH| 40.0000 440.00] 10.6700 117.37] 11.6800 128.48

630-80342 Const Traf Sign (B) 24.000 EACH| 45.0000 1080.00]| 16.0100 384.24| 17.5200 420.48

630-80343 Const Traf Sign (C) 4.000 EACH]| 50.0000 200.00] 10.6800 42.72| 11.6800 46.72

630-80344 Const Traf Sign (Spec) 292.000 SF | 16.0000 4672.00] 17.0800 4987.36] 18.6900 5457.48

630-80355 Port Mesg Panel 2.000 EACH|  4000.0000 8000.00] 1067.4700 2134 .94 1168.3100 2336.62

630-80356 Flash Arrow Panel (A Ty) 2.000 EACH| 700.0000 1400.00]| 213.5000 427.00] 233.6600 467.32

630-80360 Drum Channel Dev 50.000 EACH| 240000 1200.00]| 10.6700 533.50] 11.6800 584 .00

630-80370 Conc Barrier (Temp) 970.000 LF | 22.0000  21340.00] 13.1000  12707.00] 26.5900  25792.30

630-85010 Impact Atten (Temp) 4.000 EACH| 2000.0000 8000.00] 20657400 8262.96]  4089.0700  16356.28
| | |

SECTION TOTALS 1 $ 3,983,840.05| $ 4,335,424.68] $ 4,569,531.59

—————————————————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,983,840.05] $ 4,335,424 .68] $ 4,569,531.59
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY I I I

| | |
201-00000 Clear and Grub 1.000 L S | 30000.0000  30000.00]  2200.0000 2200.00] 20000.0000  20000.00
202-00010 Rem Tree 6.000 EACH| 220.0000 1320.00]| 730.0000 4380.00] 325.0000 1950.00
202-00019 Rem Inlet 1.000 EACH] 700.0000 700.00] 312.0000 312.00] 730.0000 730.00
202-00035 Rem Pipe 75.000 LF | 22.0000 1650.00]| 6.0000 450.00] 16.0000 1200.00
202-00037 Rem of End Section 1.000 EACH] 220.0000 220.00] 100.0000 100.00] 580.0000 580.00
202-00090 Rem Delineator 13.000 EACH| 10.0000 130.00] 18.0000 234.00] 5.5000 71.50
202-00190 Rem of Conc Median Cover M 12.000 SY | 17.0000 204.00] 33.0000 396.00] 35.2500 423.00
202-00200 Rem Sidewalk 305.000 SY | 10.0000 3050.00] 5.0000 1525.00] 13.0000 3965.00
202-00203 Rem Curb and Gutter 95.000 LF | 7.0000 665.00] 7.0000 665.00] 9.7500 926.25
202-00210 Rem Conc Pavement 257.000 SY | 8.0000 2056.00] 14.0000 3598.00] 17.7500 4561.75
202-00220 Rem Asphalt Mat 2993.000 SY | 8.0000  23944.00] 3.0000 8979.00] 5.2000  15563.60
202-00240 Rem Asphalt Mat (Planing) 192.000 SY | 20.0000 3840.00] 7.0000 134400 28.0000 5376.00
202-00400 Rem Bridge 1.000 EACH|  50000.0000  50000.00] 86300.0000  86300.00] 148000.0000  148000.00
202-00810 Rem Ground Sign 2.000 EACH| 100.0000 200.00] 76.0000 152.00] 81.0000 162.00
202-00821 Rem Sign Panel 3.000 EACH| 68.0000 204.00] 76.0000 228.00] 54.0000 162.00
202-01130 Rem Gdrail Ty 3 172.000 LF | 2.0000 344.00] 3.1500 541.80] 21.0000 3612.00
202-01300 Rem End Anchorage 4.000 EACH]| 220.0000 880.00] 137.5000 550.00] 135.0000 540.00
203-00060 Emb Matl (CIP) 1815.000 CY | 15.0000  27225.00] 22.6000  41019.00] 41.0000  74415.00
203-01100 Proof Rolling 8.000 HOUR]| 100.0000 800.00] 109.0000 872.00] 110.0000 880.00
203-01510 Backhoe 30.000 HOUR] 85.0000 2550.00] 103.0000 3090.00] 125.0000 3750.00
203-01594 Combination Loader 30.000 HOUR] 85.0000 2550.00] 1140000 3420.00] 125.0000 3750.00
203-01597 Potholing 40.000 HOUR] 150.0000 6000.00]| 333.0000  13320.00] 1950000 7800.00
206-00000 Str Excav 7689.000 CY | 14.0000 107646.00] 6.5000  49978.50] 9.5000  73045.50
206-00100 Str Bkfl (CL 1) 6878.000 CY | 46.0000 316388.00]| 19.1000  131369.80] 35.0000 240730.00
206-00200 Str Bkfl (CL 2) 929.000 CY | 4.0000 3716.00] 14.0000  13006.00] 10.0000 9290.00
206-00360 Mechanical Reinforcement o 5672.000 CY | 9.0000  51048.00] 26.0000 147472.00] 22.0000 124784.00
206-00510 Filter Matl (CL A) 157.000 CY | 83.0000  13031.00] 53.0000 8321.00] 36.0000 5652.00
206-01781 Shoring (A 1) 1.000 L S | 1100.0000 1100.00]  2900.0000 2900.00] 25000.0000  25000.00
206-01782 Shoring (A 2) 1.000 L S | 24000.0000  24000.00] 32000.0000  32000.00] 25000.0000  25000.00
206-01783 Shoring (A 3) 1.000 L S |  5300.0000 5300.00] 20960.0000  20960.00] 25000.0000  25000.00
206-01784 Shoring (A 4) 1.000 L S|  5300.0000 5300.00]  8325.0000 8325.00] 25000.0000  25000.00
207-00205 Topsoil 340.000 CY | 5.0000 1700.00] 10.5000 3570.00] 9.0000 3060.00
207-00210 Stockpile Topsoil 745.000 CY | 2.0000 1490.00]| 6.5000 4842 .50 8.0000 596000
208-00002 Erosion Log (12 In) 300.000 LF | 5.0000 1500.00] 4.3500 1305.00] 3.5000 1050.00
208-00020 Silt Fence 1500.000 LF | 2.0000 3000.00] 1.2000 1800.00]| 1.0000 1500.00
208-00040 Check Dam 8.000 EACH]| 190.0000 1520.00]| 125.0000 1000.00]| 68.0000 54400
208-00045 Conc Washout Str 1.000 EACH| 500.0000 500.00] 1768.0000 1768.00]| 570.0000 570.00
208-00050 Storm Drain Inlet Protecti 6.000 EACH| 190.0000 1140.00]| 165.0000 990.00] 1550000 930.00
208-00070 Vehicle Tracking Pad 4.000 EACH| 1900.0000 7600.00] 740.0000 2960.00] 1500.0000 6000.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00103 Removal and Disposal of Se 30.000 HOUR] 57.0000 1710.00] 50.0000 1500.00] 32.0000 960.00
208-00105 Removal and Disposal of Se 30.000 HOUR] 210.0000 6300.00| 150.0000 4500.00] 80.0000 2400.00
208-00106 Sweeping (Sediment Removal 70.000 HOUR| 140.0000 9800.00] 95.0000 6650.00]| 85.0000 5950.00
208-00206 Erosion Control Supervisor 270.000 DAY | 130.0000  35100.00] 215.0000  58050.00] 59.0000  15930.00
208-00400 Water Control 1.000 L S | 35000.0000  35000.00] 7950.0000 7950.00]  63000.0000  63000.00
209-00100 Water (Landscaping) 5.000 MGAL] 630.0000 3150.00] 550.0000 2750.00] 520.0000 260000
210-00035 Res Water Meter 1.000 EACH|  2000.0000 2000.00] 913.0000 913.00] 1560.0000 1560.00
210-00810 Res Ground Sign 19.000 EACH| 200.0000 3800.00] 165.0000 3135.00] 162.0000 3078.00
210-00815 Res Sign Panel 1.000 EACH] 165.0000 165.00] 55.0000 55.00]| 54.0000 54.00
210-01000 Res Fence 586.000 LF 6.0000 3516.00] 12.0000 7032.00] 13.5000 7911.00
210-04010 Adj Manhole 2.000 EACH]| 730.0000 1460.00]| 475.0000 950.00] 756.0000 1512.00
210-04015 Modify Manhole 2.000 EACH|  3000.0000 6000.00]| 1020.0000 2040.00] 1620.0000 3240.00
210-04025 Modify Structure 1.000 EACH|  9000.0000 9000.00]  2440.0000 2440.00] 7610.0000 7610.00
210-04050 Adj Valve Box 19.000 EACH| 240.0000 4560.00] 158.0000 3002.00] 430.0000 8170.00
210-04051 Adj Valve Box (Spec) 1.000 EACH] 350.0000 350.00] 577 .0000 577.00] 650.0000 650.00
212-00006 Seeding (Native) 1.000 ACRE] 760.0000 760.00] 657 .0000 657.00] 600.0000 600.00
212-00009 Seeding (Temporary) 1.000 ACRE] 760.0000 760.00] 657 .0000 657.00] 310.0000 310.00
212-00032 Soil Conditioning 1.000 ACRE] 6000 .0000 6000.00]  5155.0000 5155.00] 1800.0000 1800.00
213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 1300.0000 1300.00] 1090.0000 1090.00] 670.0000 670.00
213-00061 Mulch Tackifier 200.000 LB | 3.0000 600.00] 2.7500 550.00] 2.2500 450.00
214-00215 Deciduous Tree (1.5 In C) 16.000 EACH| 420.0000 6720.00]| 363.0000 5808.00] 200.0000 3200.00
214-00350 Deciduous Shrub (5 Gal) 25.000 EACH] 140.0000 3500.00] 1220000 3050.00] 33.0000 825.00
214-00506 Evergreen Tree (6 Ft)(B-B) 2.000 EACH| 800.0000 1600.00]| 690.0000 1380.00]| 410.0000 820.00
214-01010 Brush Layer Cutting 100.000 EACH] 5.0000 500.00] 3.8500 385.00] 3.5000 350.00
215-00000 Transplant Shrub 4.000 EACH| 25.0000 100.00] 22.0000 88.00]| 61.0000 24400
250-00010 Envir Health/Safety Mngmt 1.000 L S 4800.0000 4800.00]  3850.0000 3850.00]  2680.0000 2680.00
250-00050 Monitoring Technician 40.000 HOUR] 110.0000 4400.00] 82.5000 3300.00] 102.0000 4080.00
250-00110 Health and Safety Officer 8.000 HOUR]| 125.0000 1000.00]| 121.0000 968.00]| 1140000 912.00
250-00210 Solid Waste Disposal 50.000 CY | 48.0000 2400.00] 100.0000 5000.00] 43.5000 2175.00
250-00220 Hazardous Waste Disposal 50.000 CY | 51.0000 2550.00] 113.0000 5650.00] 46.5000 2325.00
304-02005 ABC (CL 2) 1483.000 CY | 40.0000  59320.00] 40.0000  59320.00] 31.0000  45973.00
304-06007 ABC (CL 6) 461.000 CY | 44.0000  20284.00] 42.6000  19638.60] 32.5000  14982.50
304-09000 ABC (Spec) 11.000 CY | 67.0000 737.00] 48.0000 528.00] 50.0000 550.00
403-34721 HMA (Gr SX) (75) (PG 58-28 1495.000 TON | 160.0000  239200.00] 143.0000 213785.00] 135.0000  201825.00
411-10255 Emul Asph (SS) 245.000 GAL | 6.0000 1470.00] 5.5000 1347.50] 5.0000 1225.00
412-00800 Conc Pvmt (8 1n) 91.000 SY | 110.0000  10010.00] 66.0000 6006.00| 57.0000 5187.00
420-00112 Geotextile (Drain) (CL 1) 932.000 SY | 5.0000 4660.00] 3.3500 3122.20] 3.2500 3029.00
420-00113 Geotextile (Drain) (CL 2) 15.000 SY | 22.0000 330.00] 4.0000 60.00]| 13.5000 202.50
501-00200 Steel Sheet Pile (Ty I1) 11101.000 SF | 55.0000 610555.00] 59.0000  654959.00] 54.5000 605004.50
504-04420 Precast Panel Facing 8622.000 SF | 22.0000 189684.00]| 75.1500  647943.30] 40.0000  344880.00
506-00209 Riprap (9 In) 8.000 CY | 180.0000 1440.00] 50.0000 400.00] 190.0000 1520.00
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------------------------------------------------------ e
506-00218 Riprap (18 In) 943.000 CY | 165.0000  155595.00] 96.0000  90528.00] 145.0000  136735.00
512-00101 Bearing Device (Type 1) 20.000 EACH] 900.0000  18000.00] 800.0000  16000.00] 918.0000  18360.00
514-00200 Pedestrian Railing (Steel) 68.000 LF | 250.0000  17000.00] 207.5000  14110.00] 195.0000  13260.00
515-00120 Waterproofing (Membrane) 932.000 SY | 26.0000  24232.00]| 18.0000  16776.00] 17.7500  16543.00
515-00400 Concrete Sealer 164.000 SY | 40.0000 6560.00]| 7.6000 1246.40] 8.0000 1312.00
518-01005 Br Expan Device (0-4 In)(w 57.500 LF | 350.0000  20125.00] 338.0000  19435.00] 375.0000  21562.50
601-01050 Conc CL B (Wall) 27.000 CY | 770.0000  20790.00] 429.0000  11583.00] 485.0000  13095.00
601-03040 Conc CL D (Bridge) 873.000 CY | 550.0000  480150.00] 405.0000  353565.00]| 400.0000  349200.00
601-40300 Struct Conc Coating 1300.000 SY | 14.0000  18200.00] 9.6000  12480.00] 16.5000  21450.00
602-00000 Reinf Steel 88440.000 LB | 1.0000  88440.00] 0.8900  78711.60] 1.1500 101706.00
602-00020 Reinf Steel (Epoxy) 63678.000 LB | 1.0000  63678.00] 1.1200  71319.36] 1.3000  82781.40
602-00060 Reinf Steel Splice 635.000 EACH| 33.0000  20955.00] 36.5000  23177.50] 26.0000  16510.00
604-00305 Inlet Ty C (5 Ft) 1.000 EACH|  2000.0000 2000.00]  2827.0000 2827.00]  3050.0000 3050.00
604-00310 Inlet Ty C (10 Ft) 1.000 EACH|  2900.0000 2900.00]  3640.0000 3640.00]  3550.0000 3550.00
604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH|  2500.0000 2500.00]  3272.0000 3272.00]  4300.0000 4300.00
604-25010 Vane Grate Inlet (10 Ft) 1.000 EACH|  4000.0000 4000.00]  4840.0000 4840.00]  4000.0000 400000
604-30005 MH Slab Base (5 Ft) 1.000 EACH|  2500.0000 2500.00]  2596.0000 2596.00]  2900.0000 2900.00
604-30010 MH Slab Base (10 Ft) 1.000 EACH|  3300.0000 3300.00]  2856.0000 2856.00]  3300.0000 3300.00
605-83002 Geocomp Drain (w/ Pipe) 71.000 SY | 55.0000 3905.00] 18.0000 1278.00] 15.0000 1065.00
606-00301 Gdrail Ty 3 (6-3) 514.000 LF | 20.0000  10280.00] 24.5000  12593.00] 18.5000 9509.00
606-01370 Transition Ty 3G 4.000 EACH| 1500.0000 6000.00| 1512.0000 6048.00| 1200.0000 4800.00
606-01385 Transition Ty 3J 1.000 EACH] 810.0000 810.00] 852.0000 852.00] 900.0000 900.00
606-01390 End Anchor Ty 3K 2.000 EACH| 1200.0000 2400.00] 1023.0000 2046.00] 900.0000 1800.00
606-02005 End Anchor (Flared) 2.000 EACH]| 1900.0000 3800.00] 1788.0000 3576.00] 1530.0000 3060.00
606-11032 Brdg Rail Ty 10M (Spec) 343.000 LF | 280.0000  96040.00] 212.5000  72887.50] 390.0000  133770.00
607-11525 Fence (Plastic) 1200.000 LF | 2.0000 2400.00] 3.5800 4296.00] 3.2500 3900.00
607-56001 Fence (Animal Protect) 527.000 LF | 2.0000 1054.00]| 4.2000 2213.40] 3.2500 1712.75
608-00006 Conc Sidewalk (6 In) 14.000 SY | 100.0000 1400.00]| 58.0000 812.00] 67.0000 938.00
608-00015 Detectable Warnings 96.000 SF | 65.0000 6240.00] 50.0000 4800.00] 48.5000 465600
608-00026 Conc Bikeway (6 In) 408.000 SY | 26.0000  10608.00] 58.0000  23664.00] 46.0000  18768.00
608-01010 Bitum Curb Ramp 4.000 TON | 480.0000 1920.00] 429.0000 1716.00] 400.0000 1600.00
608-10000 Sidewalk Drain 10.000 LF | 600.0000 6000.00]| 26.0000 260.00] 240.0000 2400.00
609-21010 C and G Ty 2 1-B 112.000 LF | 28.0000 3136.00] 25.6000 2867.20] 25.0000 2800.00
609-21020 C and G Ty 2 11-B 20.000 LF | 34.0000 680.00] 22.2000 444.00] 30.0000 600.00
609-24003 Gutter Ty 2 (3 Ft) 64.000 LF | 42.0000 2688.00] 21.1000 1350.40]| 37.0000 2368.00
609-24008 Gutter Ty 2 (8 Ft) 155.000 LF | 82.0000  12710.00] 48.7500 7556.25] 70.0000  10850.00
609-60011 Curb Ty 6 M 623.000 LF | 15.0000 9345.00] 9.2500 5762.75] 14.0000 8722.00
610-00020 Median Cover (Pattern Conc 175.000 SF | 240000 4200.00] 16.1000 2817.50] 21.5000 3762.50
612-00041 Delin (Flex) (Ty 1) 23.000 EACH| 46.0000 1058.00]| 37.5000 862.50] 36.5000 839.50
612-00043 Delin (Flex) (Ty I11) 12.000 EACH| 47.0000 564.00]| 38.5000 462.00] 37.5000 450.00

613-00200 2 In Elec Cond 344.000 LF | 9.0000 3096.00] 2.5000 860.00] 4.5000 1548.00
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614-00011 Sign Panel (CL 1) 20.250 SF | 24.0000 486.00] 17.6000 356.40] 17.0000 344.25
614-01512 Steel Sign Supp (2-1n Rd)( 32.000 LF | 8.0000 256.00] 6.6000 211.20] 6.5000 208.00
614-01522 Steel Sign Supp (2-1n Rd)( 13.000 EACH| 88.0000 1144.00] 71.5000 929.50] 70.0000 910.00
614-01575 Steel Sign Supp (2-1/2 In 28.000 LF | 20.0000 560.00] 16.5000 462 .00 16.0000 448 .00
614-01578 Steel Sign Supp (2-1/2 In 8.000 EACH] 220.0000 1760.00] 176.0000 1408.00] 170.0000 1360.00
618-01994 Prestress Conc Box (Depth 6825.000 SF | 66.0000  450450.00] 70.2000  479115.00] 79.0000 539175.00
619-50320 4 In Plastic Pipe 68.000 LF | 40.0000 2720.00] 60.3000 4100.40] 48.0000 3264.00
619-50480 6 In Plastic Pipe 348.000 LF | 60.0000  20880.00] 49.5000  17226.00] 54.0000  18792.00
619-50640 8 In Plastic Pipe 357.000 LF | 80.0000  28560.00] 51.7000  18456.90] 68.0000  24276.00
619-75048 6 In Gate Valve 7.000 EACH] 1250.0000 8750.00] 1810.0000  12670.00] 1600.0000  11200.00
619-75064 8 In Gate Valve 12.000 EACH| 1900.0000  22800.00] 2302.0000  27624.00] 1925.0000  23100.00
620-00002 Field Office (CL 2) 1.000 EACH| 18000.0000  18000.00|] 22600.0000  22600.00] 28500.0000  28500.00
620-00012 Field Lab (CL 2) 1.000 EACH| 19000.0000  19000.00|] 16600.0000  16600.00] 17500.0000  17500.00
620-00020 Sanitary Facility 1.000 EACH] 2300.0000 2300.00] 3080.0000 3080.00] 2000.0000 2000.00
621-00400 Detour Brdg 1.000 EACH| 220000.0000 220000.00| 144970.0000 144970.00] 306532.0000 306532.00
621-00450 Detour Pvmt 1819.000 SY | 34.0000  61846.00] 30.8000  56025.20] 36.0000  65484.00
622-00250 Bench 3.000 EACH] 1300.0000 3900.00] 644 .0000 1932.00] 800.0000 2400.00
623-09900 Sprinkler System 1.000 L S | 2500.0000 2500.00] 4000.0000 4000.00] 31500.0000  31500.00
624-20300 Detour Drainage Pipe (CL 0O 43.000 LF | 90.0000 3870.00] 660000 2838.00] 70.0000 3010.00
624-27018 18 In Drainage Pipe (CL 7) 237.000 LF | 60.0000  14220.00] 64.0000  15168.00] 57.0000  13509.00
625-00000 Const Surveying 1.000 L S | 23000.0000  23000.00] 25553.0000  25553.00] 18000.0000  18000.00
626-00000 Mobi lization 1.000 L S | 470000.0000 470000.00|] 440000.0000  440000.00] 517000.0000 517000.00
626-01000 Public Info Services 1.000 L S | 8000.0000 8000.00] 26400.0000  26400.00] 11200.0000  11200.00
627-00005 Epoxy Pvmt MKg 16.000 GAL | 300.0000 4800.00] 250.0000 4000.00]| 125.0000 2000.00
627-00012 Pvmt Mkg Paint (Low VOC So 31.000 GAL | 160.0000 4960.00| 132.0000 409200 70.0000 2170.00
627-30329 Preform Plastic Pvmt Mkg ( 160.000 SF | 60.0000 9600.00] 50.0000 8000.00] 16.0000 2560.00
630-00000 Flagging 2500.000 HOUR| 22.0000  55000.00] 19.8000  49500.00]| 19.0000  47500.00
630-00007 Traf Ctrl Inspection 110.000 DAY | 170.0000  18700.00] 385.0000  42350.00] 165.0000  18150.00
630-00012 Traf Ctrl Mgmt 210.000 DAY | 510.0000  107100.00] 495.0000  103950.00] 450.0000  94500.00
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH| 115.0000 230.00] 55.0000 110.00] 100.0000 200.00
630-80336 Barricade (3 M-B) (Temp) 2.000 EACH] 115.0000 230.00] 55.0000 110.00] 100.0000 200.00
630-80341 Const Traf Sign (A) 11.000 EACH| 12.0000 132.00] 11.0000 121.00] 20.0000 220.00
630-80342 Const Traf Sign (B) 24.000 EACH] 17.0000 408.00] 11.0000 264.00] 15.0000 360.00
630-80343 Const Traf Sign (C) 4.000 EACH]| 12.0000 48.00] 11.0000 44.00] 10.0000 40.00
630-80344 Const Traf Sign (Spec) 292.000 SF | 18.0000 5256.00] 16.5000 4818.00]| 16.0000 4672.00
630-80355 Port Mesg Panel 2.000 EACH] 1200.0000 2400.00] 6600.0000  13200.00] 1000.0000 2000.00
630-80356 Flash Arrow Panel (A Ty) 2.000 EACH| 230.0000 460.00| 6.0000 12.00] 201.0000 402.00
630-80360 Drum Channel Dev 50.000 EACH] 11.0000 550.00] 44.0000 2200.00] 10.0000 500.00
630-80370 Conc Barrier (Temp) 970.000 LF | 29.0000  28130.00] 69.0000  66930.00] 55.0000  53350.00
630-85010 Impact Atten (Temp) 4.000 EACH]| 8000.0000  32000.00] 7700.0000  30800.00] 7763.0000  31052.00
| | |
SECTION TOTALS | $ 4,797,367.00] $ 4,893,699.16| $ 5,176,000.00
+
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CONTRACT TOTALS $ 4,797,367.00] $ 4,893,699.16] $ 5,176,000.00
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| SKANSKA USA |EDWARD KRAEMER & SONS INC|CONCRETE EXPRESS, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 30000.0000 30000.00] 9800.0000 9800.00] 7500.0000 7500.00
202-00010 Rem Tree 6.000 EACH]| 500.0000 3000.00] 370.4100 2222 46| 275.0000 1650.00
202-00019 Rem Inlet 1.000 EACH| 800.0000 800.00] 740.8100 740.81] 600.0000 600.00
202-00035 Rem Pipe 75.000 LF | 30.0000 2250.00] 62.6000 4695.00] 33.0000 2475.00
202-00037 Rem of End Section 1.000 EACH| 242 .0000 242.00] 264.7200 264.72| 155.0000 155.00
202-00090 Rem Delineator 13.000 EACH| 5.5000 71.50] 5.0300 65.39] 15.0000 195.00
202-00190 Rem of Conc Median Cover M 12.000 SY | 20.0000 240.00] 11.0300 132.36] 7.5000 90.00
202-00200 Rem Sidewalk 305.000 SY | 9.5000 2897.50] 5.0300 1534.15| 7.7000 2348.50
202-00203 Rem Curb and Gutter 95.000 LF | 13.0000 1235.00]| 7.7500 736.25] 4.6500 441.75
202-00210 Rem Conc Pavement 257.000 SY | 10.0000 2570.00] 5.3100 1364.67| 9.1500 2351.55
202-00220 Rem Asphalt Mat 2993.000 SY | 4.5000 13468.50]| 3.5900 10744 .87 3.6000 10774.80
202-00240 Rem Asphalt Mat (Planing) 192.000 SY | 21.0000 4032.00] 21.7500 4176.00] 17.0000 3264.00
202-00400 Rem Bridge 1.000 EACH| 175000.0000 175000.00] 156000.0000 156000.00]  54500.0000 54500 .00
202-00810 Rem Ground Sign 2.000 EACH]| 155.0000 310.00] 75.4900 150.98]| 57.0000 114.00
202-00821 Rem Sign Panel 3.000 EACH]| 50.0000 150.00] 50.3300 150.99] 34.0000 102.00
202-01130 Rem Gdrail Ty 3 172.000 LF | 1.8000 309.60] 3.2400 557.28] 2.0000 344.00
202-01300 Rem End Anchorage 4.000 EACH| 180.0000 720.00] 141.9500 567.80] 200.0000 800.00
203-00060 Emb Matl (CIP) 1815.000 CY | 29.0000 52635.00] 30.9300 56137.95] 45.0000 81675.00
203-01100 Proof Rolling 8.000 HOUR| 145_0000 1160.00]| 105.6900 845.52] 120.0000 960.00
203-01510 Backhoe 30.000 HOUR| 155.0000 4650.00] 105.6900 3170.70] 130.0000 3900.00
203-01594 Combination Loader 30.000 HOUR| 100.0000 3000.00] 130.8500 3925.50] 140.0000 4200.00
203-01597 Potholing 40.000 HOUR] 300.0000 12000.00] 208.3500 8334.00] 250.0000 10000.00
206-00000 Str Excav 7689.000 CY | 20.0000 153780.00] 9.9400 76428 _66| 11.1500 85732.35
206-00100 Str Bkfl (CL 1) 6878.000 CY | 3.4000 23385.20] 37.5300 258131.34] 40.0000  275120.00
206-00200 Str Bkfl (CL 2) 929.000 CY | 44.0000  40876.00] 37.5300 34865.37] 10.5000 9754 .50
206-00360 Mechanical Reinforcement o 5672.000 CY | 19.5000  110604.00]| 10.9000 61824.80| 41.0000 232552.00
206-00510 Filter Matl (CL A) 157.000 CY | 56.0000 8792.00] 45.5900 7157.63] 56.0000 8792.00
206-01781 Shoring (A 1) 1.000 L S | 4800.0000 4800.00] 2013.0700 2013.07] 7500.0000 7500.00
206-01782 Shoring (A 2) 1.000 L S | 65000.0000 65000.00] 12078.4400 12078.44]  28000.0000 28000.00
206-01783 Shoring (A 3) 1.000 L S | 11000.0000 11000.00]| 56366000 5636.60] 7500.0000 7500.00
206-01784 Shoring (A 4) 1.000 L S | 19000.0000 19000.00]| 85555600 8555.56| 8000.0000 8000.00
207-00205 Topsoi l 340.000 CY | 10.0000 3400.00] 43.9700 14949.80]| 6.5000 2210.00
207-00210 Stockpile Topsoil 745.000 CY | 10.0000 7450.00] 7.6700 5714.15] 2.7000 2011.50
208-00002 Erosion Log (12 In) 300.000 LF | 3.3000 990.00] 3.2700 981.00] 5.0000 1500.00
208-00020 Silt Fence 1500.000 LF | 1.0000 1500.00]| 0.9600 1440.00]| 1.6500 2475.00
208-00040 Check Dam 8.000 EACH]| 70.0000 560.00] 301.9600 2415.68| 450.0000 3600.00
208-00045 Conc Washout Str 1.000 EACH| 600.0000 600.00] 1000.0000 1000.00]| 950.0000 950.00
208-00050 Storm Drain Inlet Protecti 6.000 EACH]| 155.0000 930.00] 150.9800 905.88| 170.0000 1020.00
208-00070 Vehicle Tracking Pad 4.000 EACH| 1500.0000 6000.00] 1509.8100 6039.24] 1350.0000 5400.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00103 Removal and Disposal of Se 30.000 HOUR] 28.0000 840.00] 40.2600 1207.80] 50.0000 1500.00
208-00105 Removal and Disposal of Se 30.000 HOUR] 32.0000 960.00] 75.0000 2250.00] 190.0000 5700.00
208-00106 Sweeping (Sediment Removal 70.000 HOUR| 75.0000 5250.00] 150.9800  10568.60] 165.0000  11550.00
208-00206 Erosion Control Supervisor 270.000 DAY | 155.0000  41850.00] 123.4000  33318.00] 125.0000  33750.00
208-00400 Water Control 1.000 L S | 250000.0000 250000.00] 92127.2300  92127.23] 45500.0000  45500.00
209-00100 Water (Landscaping) 5.000 MGAL | 500.0000 2500.00] 1006 . 5400 5032.70] 550.0000 2750.00
210-00035 Res Water Meter 1.000 EACH] 15000000 1500.00] 8344800 834.48] 3500.0000 3500.00
210-00810 Res Ground Sign 19.000 EACH| 355.0000 6745.00] 150.9800 2868.62| 280.0000 5320.00
210-00815 Res Sign Panel 1.000 EACH| 155.0000 155.00] 50.3300 50.33] 120.9400 120.94
210-01000 Res Fence 586.000 LF | 13.0000 7618.00] 12.5800 7371.88] 6.0000 3516.00
210-04010 Adj Manhole 2.000 EACH] 500.0000 1000.00] 430.8600 861.72] 15500000 3100.00
210-04015 Modify Manhole 2.000 EACH] 16000000 3200.00] 932.2400 1864 .48 4900.0000 9800.00
210-04025 Modify Structure 1.000 EACH] 4500.0000 4500.00] 2869.7000 2869.70] 25000.0000  25000.00
210-04050 Adj Valve Box 19.000 EACH| 700.0000  13300.00] 345.1400 6557.66] 420.0000 7980.00
210-04051 Adj Valve Box (Spec) 1.000 EACH] 4100.0000 4100.00] 527.9600 527.96] 8250.0000 8250.00
212-00006 Seeding (Native) 1.000 ACRE] 600.0000 600.00] 583.7900 583.79] 1100.0000 1100.00
212-00009 Seeding (Temporary) 1.000 ACRE] 310.0000 310.00] 301.9600 301.96] 1100.0000 1100.00
212-00032 Soil Conditioning 1.000 ACRE] 1800.0000 1800.00] 1761 .4400 1761.44] 5200.0000 5200.00
213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 660.0000 660.00] 6542500 654.25] 1100.0000 1100.00
213-00061 Mulch Tackifier 200.000 LB | 2.2000 440.00] 2.1600 432.00] 2.8000 560.00
214-00215 Deciduous Tree (1.5 In C) 16.000 EACH| 210.0000 3360.00] 201.3100 3220.96] 365.0000 5840.00
214-00350 Deciduous Shrub (5 Gal) 25.000 EACH] 33.0000 825.00] 32.7100 817.75] 122.0000 3050.00
214-00506 Evergreen Tree (6 Ft)(B-B) 2.000 EACH] 410.0000 820.00] 402.6200 805.24] 700.0000 1400.00
214-01010 Brush Layer Cutting 100.000 EACH]| 3.6000 360.00] 3.5200 352.00] 3.9000 390.00
215-00000 Transplant Shrub 4.000 EACH]| 62.0000 248.00] 60.3900 241.56] 22.0000 88.00
250-00010 Envir Health/Safety Mngmt 1.000 L S 5000.0000 5000.00]| 4250.6000 4250.60] 4700.0000 4700.00
250-00050 Monitoring Technician 40.000 HOUR] 100.0000 4000.00] 98.6400 3945.60]| 110.0000 4400.00
250-00110 Health and Safety Officer 8.000 HOUR| 120.0000 960.00] 110.7200 885.76] 125.0000 1000.00
250-00210 Solid Waste Disposal 50.000 CY | 42.0000 2100.00] 55.0000 2750.00] 50.0000 2500.00
250-00220 Hazardous Waste Disposal 50.000 CY | 45.0000 2250.00] 100.0000 5000.00]| 52.0000 2600.00
304-02005 ABC (CL 2) 1483.000 CY | 40.0000  59320.00] 35.8800  53210.04] 51.0000  75633.00
304-06007 ABC (CL 6) 461.000 CY | 55.0000  25355.00] 38.9800  17969.78] 53.0000  24433.00
304-09000 ABC (Spec) 11.000 CY | 100.0000 1100.00] 43.8400 482.24] 55.0000 605.00
403-34721 HMA (Gr SX) (75) (PG 58-28 1495.000 TON | 135.0000  201825.00] 130.8500  195620.75] 150.0000  224250.00
411-10255 Emul Asph (SS) 245.000 GAL | 5.0000 1225.00] 5.0300 1232.35] 5.5500 1359.75
412-00800 Conc Pvmt (8 1n) 91.000 SY | 100.0000 9100.00] 60.3900 5495 .49 74..0000 6734.00
420-00112 Geotextile (Drain) (CL 1) 932.000 SY | 13.0000  12116.00] 1.8300 1705.56] 1.8500 172420
420-00113 Geotextile (Drain) (CL 2) 15.000 SY | 18.0000 270.00] 1.8400 27.60] 4.6500 69.75
501-00200 Steel Sheet Pile (Ty I1) 11101.000 SF | 64.0000  710464.00] 50.0000 555050.00] 62.0000 688262.00
504-04420 Precast Panel Facing 8622.000 SF | 38.0000 327636.00] 35.0000 301770.00] 50.3000 433686.60
506-00209 Riprap (9 In) 8.000 CY | 150.0000 1200.00] 112.4700 899.76] 121.0000 968.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
506-00218 Riprap (18 In) 943.000 CY | 90.0000 84870.00] 116.9500 110283.85] 115.0000  108445.00
512-00101 Bearing Device (Type I) 20.000 EACH]| 330.0000 6600.00] 1256.3400 25126.80| 1080.0000 21600.00
514-00200 Pedestrian Railing (Steel) 68.000 LF | 225_0000 15300.00]| 280.0000 19040.00]| 230.0000 15640.00
515-00120 Waterproofing (Membrane) 932.000 SY | 140000 13048.00]| 15.6000 14539.20] 24.0000 22368.00
515-00400 Concrete Sealer 164.000 SY | 9.0000 1476.00] 25.8200 4234.48| 39.5000 6478.00
518-01005 Br Expan Device (0-4 In)(w 57.500 LF | 425.0000 24437 50| 489.1800 28127.85] 430.0000 24725.00
601-01050 Conc CL B (Wall) 27.000 CY | 300.0000 8100.00] 500.0000 13500.00] 600.0000 16200.00
601-03040 Conc CL D (Bridge) 873.000 CY | 425.0000 371025.00] 602.7600 526209.48]| 438.0000 382374.00
601-40300 Struct Conc Coating 1300.000 SY | 12.0000 15600.00]| 12.9500 16835.00]| 13.0000 16900.00
602-00000 Reinf Steel 88440.000 LB | 1.0000 88440._00] 1.0300 91093.20] 1.1000 97284.00
602-00020 Reinf Steel (Epoxy) 63678.000 LB | 1.2000 76413.60] 1.1400 72592_92| 1.2300 78323.94
602-00060 Reinf Steel Splice 635.000 EACH| 25.0000 15875.00]| 10.0000 6350.00] 17.0000 10795.00
604-00305 Inlet Ty C (5 Ft) 1.000 EACH| 4000.0000 4000.00] 2586.7100 2586.71] 2715.0000 2715.00
604-00310 Inlet Ty C (10 Ft) 1.000 EACH| 5000.0000 5000.00] 3330.6800 3330.68] 4100.0000 4100.00
604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH| 60000000 6000.00] 2992.8200 2992_82] 3700.0000 3700.00
604-25010 Vane Grate Inlet (10 Ft) 1.000 EACH| 5000.0000 5000.00] 4425.7600 4425.76| 5150.0000 5150.00
604-30005 MH Slab Base (5 Ft) 1.000 EACH| 4000.0000 4000.00] 2376.1900 2376.19] 2100.0000 2100.00
604-30010 MH Slab Base (10 Ft) 1.000 EACH| 4100.0000 4100.00] 2613.5000 2613.50] 3000.0000 3000.00
605-83002 Geocomp Drain (w/ Pipe) 71.000 SY | 41.0000 2911.00] 98.4500 6989 _95] 82.0000 5822.00
606-00301 Gdrail Ty 3 (6-3) 514.000 LF | 165000 8481.00] 25.2700 12988.78| 17.9000 9200.60
606-01370 Transition Ty 3G 4.000 EACH| 1250.0000 5000.00] 1561.4200 6245._68| 1375.0000 5500.00
606-01385 Transition Ty 3J 1.000 EACH] 675.0000 675.00] 880.0800 880.08] 735.0000 735.00
606-01390 End Anchor Ty 3K 2.000 EACH]| 950.0000 1900.00]| 1056.0900 2112.18] 1100.0000 2200.00
606-02005 End Anchor (Flared) 2.000 EACH]| 1500.0000 3000.00] 1845.3200 3690.64] 1660.0000 3320.00
606-11032 Brdg Rail Ty 10M (Spec) 343.000 LF | 180.0000 61740.00] 200.0000 68600.00] 265.0000 90895 .00
607-11525 Fence (Plastic) 1200.000 LF | 2.2500 2700.00] 2.4500 2940.00] 4.0000 4800.00
607-56001 Fence (Animal Protect) 527.000 LF | 3.3000 1739.10] 3.2700 1723.29] 4.7500 2503.25
608-00006 Conc Sidewalk (6 In) 14.000 SY | 100.0000 1400.00]| 50.8300 711.62] 54.0000 756.00
608-00015 Detectable Warnings 96.000 SF | 40.0000 3840.00] 46.3000 4444 80| 45.0000 4320.00
608-00026 Conc Bikeway (6 In) 408.000 SY | 73.0000 29784._00| 51.3300 20942 _64] 446000 18196.80
608-01010 Bitum Curb Ramp 4.000 TON | 490.0000 1960.00]| 392_5500 1570.20] 430.0000 1720.00
608-10000 Sidewalk Drain 10.000 LF | 398.0000 3980.00] 201.3100 2013.10] 250.0000 2500.00
609-21010 C and G Ty 2 1-B 112.000 LF | 25.0000 2800.00] 23.4000 2620.80] 147500 1652.00
609-21020 C and G Ty 2 11-B 20.000 LF | 31.0000 620.00]| 20.2300 404.60] 21.0000 420.00
609-24003 Gutter Ty 2 (3 Ft) 64.000 LF | 24.0000 1536.00]| 19.2800 1233.92| 20.6000 1318.40
609-24008 Gutter Ty 2 (8 Ft) 155.000 LF | 50.0000 7750.00] 446400 6919.20] 50.0000 7750.00
609-60011 Curb Ty 6 M 623.000 LF | 5.0000 3115.00] 12.6300 7868.49] 6.3000 3924.90
610-00020 Median Cover (Pattern Conc 175.000 SF | 9.5000 1662.50]| 11.3300 1982.75| 8.0000 1400.00
612-00041 Delin (Flex) (Ty 1) 23.000 EACH]| 50.0000 1150.00] 34.2200 787.06] 45.0000 1035.00
612-00043 Delin (Flex) (Ty I11) 12.000 EACH| 55.0000 660.00] 35.2300 422.76| 46.0000 552.00

613-00200 2 In Elec Cond 344.000 LF | 35.0000 12040.00] 12.0800 4155.52] 11.1000 3818.40
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614-00011 Sign Panel (CL 1) 20.250 SF | 20.0000 405.00] 16.1000 326.03] 14.8500 300.71
614-01512 Steel Sign Supp (2-1n Rd)( 32.000 LF | 8.5000 272.00] 6.0400 193.28] 44.0000 1408.00
614-01522 Steel Sign Supp (2-1n Rd)( 13.000 EACH| 125.0000 1625.00] 65.4200 850.46| 158.0000 2054.00
614-01575 Steel Sign Supp (2-1/2 In 28.000 LF | 16.0000 448_00| 15.1000 42280 35.0000 980.00
614-01578 Steel Sign Supp (2-1/2 In 8.000 EACH] 185.0000 1480.00] 161.0500 1288.40] 570.0000 4560.00
618-01994 Prestress Conc Box (Depth 6825.000 SF | 70.0000  477750.00] 82.0000 559650.00] 66.0000  450450.00
619-50320 4 In Plastic Pipe 68.000 LF | 70.0000 4760.00]| 55.1500 3750.20] 520000 3536.00
619-50480 6 In Plastic Pipe 348.000 LF | 90.0000  31320.00] 45.3200  15771.36] 56.0000  19488.00
619-50640 8 In Plastic Pipe 357.000 LF | 92.0000  32844.00] 47.1200  16821.84] 77.0000  27489.00
619-75048 6 In Gate Valve 7.000 EACH| 1900.0000  13300.00] 1656.6900  11596.83] 1600.0000  11200.00
619-75064 8 In Gate Valve 12.000 EACH| 2500.0000  30000.00] 2105.9000  25270.80] 2070.0000  24840.00
620-00002 Field Office (CL 2) 1.000 EACH|  75000.0000  75000.00] 85000.0000  85000.00]  40000.0000  40000.00
620-00012 Field Lab (CL 2) 1.000 EACH| 17000.0000  17000.00|] 30000.0000  30000.00] 24000.0000  24000.00
620-00020 Sanitary Facility 1.000 EACH|  15000.0000  15000.00] 1907 . 2400 1907.24] 2000.0000 2000.00
621-00400 Detour Brdg 1.000 EACH| 180000.0000  180000.00| 345000.0000  345000.00] 245000.0000  245000.00
621-00450 Detour Pvmt 1819.000 SY | 70.0000  127330.00] 32.0000  58208.00] 85.0000 154615.00
622-00250 Bench 3.000 EACH] 1900.0000 5700.00] 754.9000 2264.70] 1200.0000 3600.00
623-09900 Sprinkler System 1.000 L S | 30000.0000  30000.00] 10000.0000  10000.00] 31000.0000  31000.00
624-20300 Detour Drainage Pipe (CL O 43.000 LF | 100.0000 4300.00] 59.5700 2561.51] 75.0000 3225.00
624-27018 18 In Drainage Pipe (CL 7) 237.000 LF | 150.0000  35550.00] 58.6200  13892.94| 47.0000  11139.00
625-00000 Const Surveying 1.000 L S | 25000.0000  25000.00] 55747.0200  55747.02] 22000.0000  22000.00
626-00000 Mobi lization 1.000 L S | 450000.0000 450000.00] 500000.0000 500000.00] 390000.0000  390000.00
626-01000 Public Info Services 1.000 L S | 10000.0000  10000.00]| 5000.0000 5000.00] 17500.0000  17500.00
627-00005 Epoxy Pvmt MKg 16.000 GAL | 122.0000 1952.00] 120.7800 1932.48]| 133.0000 2128.00
627-00012 Pvmt Mkg Paint (Low VOC So 31.000 GAL | 660000 2046.00] 65.4200 2028.02| 73.0000 2263.00
627-30329 Preform Plastic Pvmt Mkg ( 160.000 SF | 15.5000 2480.00] 15.1000 2416.00] 17.0000 2720.00
630-00000 Flagging 2500.000 HOUR| 19.0000  47500.00] 18.1200  45300.00] 20.6000  51500.00
630-00007 Traf Ctrl Inspection 110.000 DAY | 152.0000  16720.00] 150.0000  16500.00] 167.0000  18370.00
630-00012 Traf Ctrl Mgmt 210.000 DAY | 455.0000  95550.00] 452.9400  95117.40] 500.0000  105000.00
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH| 105.0000 210.00] 50.3300 100.66] 110.0000 220.00
630-80336 Barricade (3 M-B) (Temp) 2.000 EACH] 105.0000 210.00] 50.3300 100.66] 110.0000 220.00
630-80341 Const Traf Sign (A) 11.000 EACH| 10.0000 110.00] 10.0700 110.77] 11.5000 126.50
630-80342 Const Traf Sign (B) 24.000 EACH] 15.0000 360.00] 10.0700 241.68| 17.0000 408.00
630-80343 Const Traf Sign (C) 4.000 EACHJ| 10.0000 40.00] 10.0700 40.28| 11.5000 46.00
630-80344 Const Traf Sign (Spec) 292.000 SF | 16.0000 4672_00] 15.1000 4409 _20] 18.0000 5256.00
630-80355 Port Mesg Panel 2.000 EACH| 1000.0000 2000.00] 6039.2200  12078.44] 1110.0000 2220.00
630-80356 Flash Arrow Panel (A Ty) 2.000 EACH| 200.0000 400.00]| 5.0400 10.08]| 225.0000 450.00
630-80360 Drum Channel Dev 50.000 EACH]| 10.0000 500.00] 40.2600 2013.00] 11.5000 575.00
630-80370 Conc Barrier (Temp) 970.000 LF | 60.0000  58200.00] 41.4300  40187.10] 55.0000  53350.00
630-85010 Impact Atten (Temp) 4.000 EACH| 7000.0000  28000.00| 15304.1200  61216.48] 6700.0000  26800.00

| | |
SECTION TOTALS | $ 5,226,033.00] $ 5,232,064.42] $ 5,288,922.69
+
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CONTRACT TOTALS | $ 5,226,033.00] $ 5,232,064.42] $ 5,288,922.69




LETTING NO.
LETTING DATE :
LETTING TIME :

: 20120301
03701712
10:00 AM

ITEM CODE

SECTION 0001

201-00000
202-00010
202-00019
202-00035
202-00037
202-00090
202-00190
202-00200
202-00203
202-00210
202-00220
202-00240
202-00400
202-00810
202-00821
202-01130
202-01300
203-00060
203-01100
203-01510
203-01594
203-01597
206-00000
206-00100
206-00200
206-00360
206-00510
206-01781
206-01782
206-01783
206-01784
207-00205
207-00210
208-00002
208-00020
208-00040
208-00045
208-00050
208-00070

ITEM DESCRIPTION
ROADWAY

Clear and Grub

Rem Tree

Rem Inlet

Rem Pipe

Rem of End Section

Rem Delineator

Rem of Conc Median Cover M
Rem Sidewalk

Rem Curb and Gutter

Rem Conc Pavement

Rem Asphalt Mat

Rem Asphalt Mat (Planing)
Rem Bridge

Rem Ground Sign

Rem Sign Panel

Rem Gdrail Ty 3

Rem End Anchorage

Emb Matl (CIP)

Proof Rolling

Backhoe

Combination Loader
Potholing

Str Excav

Str Bkfl (CL 1)

Str Bkfl (CL 2)
Mechanical Reinforcement o
Filter Matl (CL A)
Shoring (A 1)

Shoring (A 2)

Shoring (A 3)

Shoring (A 4)

Topsoil

Stockpile Topsoil

Erosion Log (12 1In)

Silt Fence

Check Dam

Conc Washout Str

Storm Drain Inlet Protecti
Vehicle Tracking Pad
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REGION -5
( 9) 870A I
SEMA CONSTRUCTION, INC. |
|
QUANTITY UNIT PRICE AMOUNT |
|
1.000 L S 24300.0000  24300.00]
6.000 EACH| 880.0000 5280.00]
1.000 EACH| 600.0000 600.00]
75.000 LF | 58.0000 4350.00]
1.000 EACH] 470.0000 470.00]
13.000 EACH| 5.5000 71.50]
12.000 SY | 43.0000 516.00]
305.000 SY | 19.0000 5795.00]
95.000 LF | 10.0000 950.00]
257.000 SY | 24.0000 6168.00|
2993.000 SY | 4.7000  14067.10]
192.000 SY | 16.0000 3072.00]
1.000 EACH| 117100.0000 117100.00]
2.000 EACH]| 80.0000 160.00]
3.000 EACH| 53.0000 159.00]
172.000 LF | 21.0000 3612.00]
4.000 EACH]| 140.0000 560.00]
1815.000 CY | 58.0000  105270.00]
8.000 HOUR] 130.0000 1040.00]
30.000 HOUR] 190.0000 5700.00]
30.000 HOUR] 110.0000 3300.00]
40.000 HOUR] 430.0000  17200.00]
7689.000 CY | 14.0000 107646.00]
6878.000 CY | 33.0000 226974.00]
929.000 CY | 10.0000 9290.00]
5672.000 CY | 8.5000  48212.00]
157.000 CY | 51.0000 8007.00]
1.000 L S | 53300.0000  53300.00]
1.000 L S | 74600.0000  74600.00]
1.000 L S | 56900.0000  56900.00]
1.000 L S | 57400.0000  57400.00]
340.000 CY | 14.0000 4760.00]
745.000 CY | 4.2000 3129.00]
300.000 LF | 3.4000 1020.00]|
1500.000 LF | 1.0000 1500.00|
8.000 EACH] 67.0000 536.00]
1.000 EACH| 570.0000 570.00]
6.000 EACH| 160.0000 960.00]
4.000 EACH]| 1500.0000 6000.00|
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LETTING NO. : 20120301 CONTRACT 1D : C18323 COUNTIES : OURAY
LETTING DATE : 03/01/12 REGION : 5
LETTING TIME : 10:00 AM
| 9 ) 870A |
| SEMA CONSTRUCTION, INC. |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
208-00103 Removal and Disposal of Se 30.000 HOUR] 33.0000 990.00]
208-00105 Removal and Disposal of Se 30.000 HOUR] 77.0000 2310.00]
208-00106 Sweeping (Sediment Removal 70.000 HOUR] 210.0000 14700.00]
208-00206 Erosion Control Supervisor 270.000 DAY | 36.0000 9720.00]
208-00400 Water Control 1.000 L S | 67600.0000 67600.00]
209-00100 Water (Landscaping) 5.000 MGAL] 38.0000 190.00]
210-00035 Res Water Meter 1.000 EACH] 3400.0000 3400.00]
210-00810 Res Ground Sign 19.000 EACH] 160.0000 3040.00]
210-00815 Res Sign Panel 1.000 EACH] 53.0000 53.00]
210-01000 Res Fence 586.000 LF | 13.0000 7618.00]
210-04010 Adj Manhole 2.000 EACH] 700.0000 1400.00]
210-04015 Modify Manhole 2.000 EACH] 1000.0000 2000.00]
210-04025 Modify Structure 1.000 EACH] 6600 .0000 6600.00]
210-04050 Adj Valve Box 19.000 EACH] 690.0000 13110.00]
210-04051 Adj Valve Box (Spec) 1.000 EACH] 3200.0000 3200.00]
212-00006 Seeding (Native) 1.000 ACRE] 600.0000 600.00]
212-00009 Seeding (Temporary) 1.000 ACRE] 310.0000 310.00]
212-00032 Soil Conditioning 1.000 ACRE] 1800.0000 1800.00]
213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 670.0000 670.00]
213-00061 Mulch Tackifier 200.000 LB | 2.2000 440.00]
214-00215 Deciduous Tree (1.5 In C) 16.000 EACH] 220.0000 3520.00]
214-00350 Deciduous Shrub (5 Gal) 25.000 EACH] 35.0000 875.00]
214-00506 Evergreen Tree (6 Ft)(B-B) 2.000 EACH] 430.0000 860.00]
214-01010 Brush Layer Cutting 100.000 EACH] 3.8000 380.00]
215-00000 Transplant Shrub 4.000 EACH] 65.0000 260.00]
250-00010 Envir Health/Safety Mngmt 1.000 L S 2700.0000 2700.00]
250-00050 Monitoring Technician 40.000 HOUR] 120.0000 4800.00]
250-00110 Health and Safety Officer 8.000 HOUR] 140.0000 1120.00]
250-00210 Solid Waste Disposal 50.000 CY | 60.0000 3000.00]
250-00220 Hazardous Waste Disposal 50.000 CY | 84.0000 4200.00]
304-02005 ABC (CL 2) 1483.000 CY | 33.0000 48939.00]
304-06007 ABC (CL 6) 461.000 CY | 61.0000 28121.00]
304-09000 ABC (Spec) 11.000 cy | 150.0000 1650.00]
403-34721 HMA (Gr SX) (75) (PG 58-28 1495.000 TON | 140.0000  209300.00]
411-10255 Emul Asph (SS) 245.000 GAL | 5.5000 1347 .50]
412-00800 Conc Pvmt (8 In) 91.000 SY | 63.0000 5733.00]
420-00112 Geotextile (Drain) (CL 1) 932.000 sy | 8.0000 7456.00]
420-00113 Geotextile (Drain) (CL 2) 15.000 SY | 82.0000 1230.00]
501-00200 Steel Sheet Pile (Ty I1) 11101.000 SF | 52.0000 577252.00]
504-04420 Precast Panel Facing 8622.000 SF | 43.0000 370746.00]
506-00209 Riprap (9 In) 8.000 CY | 210.0000 1680.00]
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506-00218 Riprap (18 In) 943.000 CY | 110.0000  103730.00]
512-00101 Bearing Device (Type 1) 20.000 EACH] 990.0000 19800.00]
514-00200 Pedestrian Railing (Steel) 68.000 LF | 130.0000 8840.00]
515-00120 Waterproofing (Membrane) 932.000 Sy | 23.0000 21436.00]
515-00400 Concrete Sealer 164.000 SY | 38.0000 6232.00]
518-01005 Br Expan Device (0-4 In)(w 57.500 LF | 360.0000 20700.00]
601-01050 Conc CL B (Wall) 27.000 CY | 530.0000 14310.00]
601-03040 Conc CL D (Bridge) 873.000 CY | 580.0000 506340.00]
601-40300 Struct Conc Coating 1300.000 Sy | 12.0000 15600.00]
602-00000 Reinf Steel 88440.000 LB | 0.8000 70752 .00]
602-00020 Reinf Steel (Epoxy) 63678.000 LB | 0.9500 60494 .10]
602-00060 Reinf Steel Splice 635.000 EACH] 21.0000 13335.00]
604-00305 Inlet Ty C (5 Ft) 1.000 EACH] 2800.0000 2800.00]
604-00310 Inlet Ty C (10 Ft) 1.000 EACH] 3500.0000 3500.00]
604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH] 3500.0000 3500.00]
604-25010 Vane Grate Inlet (10 Ft) 1.000 EACH] 3700.0000 3700.00]
604-30005 MH Slab Base (5 Ft) 1.000 EACH] 2300.0000 2300.00]
604-30010 MH Slab Base (10 Ft) 1.000 EACH] 2600.0000 2600.00]
605-83002 Geocomp Drain (w/ Pipe) 71.000 SY | 240000 1704 .00]
606-00301 Gdrail Ty 3 (6-3) 514.000 LF | 19.0000 9766.00]
606-01370 Transition Ty 3G 4.000 EACH] 1300.0000 5200.00]
606-01385 Transition Ty 3J 1.000 EACH] 910.0000 910.00]
606-01390 End Anchor Ty 3K 2.000 EACH] 930.0000 1860.00]
606-02005 End Anchor (Flared) 2.000 EACH] 1600.0000 3200.00]
606-11032 Brdg Rail Ty 10M (Spec) 343.000 LF | 160.0000 54880.00]
607-11525 Fence (Plastic) 1200.000 LF | 2.3000 2760.00]
607-56001 Fence (Animal Protect) 527.000 LF | 3.5000 1844.50]
608-00006 Conc Sidewalk (6 In) 14.000 Sy | 53.0000 742.00]
608-00015 Detectable Warnings 96.000 SF | 49.0000 4704.00]
608-00026 Conc Bikeway (6 In) 408.000 sy | 54.0000 22032.00]
608-01010 Bitum Curb Ramp 4.000 TON | 410.0000 1640.00]
608-10000 Sidewalk Drain 10.000 LF | 210.0000 2100.00]
609-21010 C and G Ty 2 1-B 112.000 LF | 25.0000 2800.00]
609-21020 C and G Ty 2 11-B 20.000 LF | 21.0000 420.00]
609-24003 Gutter Ty 2 (3 Ft) 64.000 LF | 20.0000 1280.00]
609-24008 Gutter Ty 2 (8 Ft) 155.000 LF | 47.0000 7285.00]
609-60011 Curb Ty 6 M 623.000 LF | 7.0000 4361.00]
610-00020 Median Cover (Pattern Conc 175.000 SF | 15.0000 2625.00]
612-00041 Delin (Flex) (Ty 1) 23.000 EACH] 36.0000 828.00]
612-00043 Delin (Flex) (Ty I111) 12.000 EACH] 37.0000 444 .00]
613-00200 2 In Elec Cond 344.000 LF | 10.0000 3440.00]
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614-00011 Sign Panel (CL I) 20.250 SF | 17.0000 344 .25]
614-01512 Steel Sign Supp (2-1n Rd)( 32.000 LF | 6.5000 208.00]
614-01522 Steel Sign Supp (2-1n Rd)( 13.000 EACH] 69.0000 897.00]
614-01575 Steel Sign Supp (2-1/2 In 28.000 LF | 16.0000 448.00]
614-01578 Steel Sign Supp (2-1/2 In 8.000 EACH] 170.0000 1360.00]
618-01994 Prestress Conc Box (Depth 6825.000 SF | 75.0000 511875.00]
619-50320 4 In Plastic Pipe 68.000 LF | 110.0000 7480.00]
619-50480 6 In Plastic Pipe 348.000 LF | 53.0000 18444 .00]
619-50640 8 In Plastic Pipe 357.000 LF | 77 .0000 27489 .00]
619-75048 6 In Gate Valve 7.000 EACH] 1100.0000 7700.00]
619-75064 8 In Gate Valve 12.000 EACH] 1900.0000 22800.00]
620-00002 Field Office (CL 2) 1.000 EACH] 44900.0000 44900.00]
620-00012 Field Lab (CL 2) 1.000 EACH] 20700.0000 20700.00]
620-00020 Sanitary Facility 1.000 EACH] 2500.0000 2500.00]
621-00400 Detour Brdg 1.000 EACH| 374300.0000 374300.00]
621-00450 Detour Pvmt 1819.000 SY | 94.0000 170986.00]
622-00250 Bench 3.000 EACH] 1700.0000 5100.00]
623-09900 Sprinkler System 1.000 L S| 30000.0000 30000.00]
624-20300 Detour Drainage Pipe (CL O 43.000 LF | 65.0000 2795.00]
624-27018 18 In Drainage Pipe (CL 7) 237.000 LF | 83.0000 19671.00]
625-00000 Const Surveying 1.000 L S| 18400.0000 18400.00]
626-00000 Mobilization 1.000 L S| 471105.8500 471105.85]
626-01000 Public Info Services 1.000 L S| 2600.0000 2600.00]
627-00005 Epoxy Pvmt Mkg 16.000 GAL | 130.0000 2080.00]
627-00012 Pvmt Mkg Paint (Low VOC So 31.000 GAL | 69.0000 2139.00]
627-30329 Preform Plastic Pvmt Mkg ( 160.000 SF | 16.0000 2560.00]
630-00000 Flagging 2500.000 HOUR] 19.0000 47500.00]
630-00007 Traf Ctrl Inspection 110.000 DAY | 360.0000 39600.00]
630-00012 Traf Ctrl Mgmt 210.000 DAY | 460.0000 96600.00]
630-80335 Barricade (3 M-A) (Temp) 2.000 EACH] 51.0000 102.00]
630-80336 Barricade (3 M-B) (Temp) 2.000 EACH] 51.0000 102.00]
630-80341 Const Traf Sign (A) 11.000 EACH] 10.0000 110.00]
630-80342 Const Traf Sign (B) 24.000 EACH] 10.0000 240.00]
630-80343 Const Traf Sign (C) 4.000 EACH] 10.0000 40.00]
630-80344 Const Traf Sign (Spec) 292.000 SF | 15.0000 4380.00]
630-80355 Port Mesg Panel 2.000 EACH] 6200.0000 12400.00]
630-80356 Flash Arrow Panel (A Ty) 2.000 EACH] 5.0000 10.00]
630-80360 Drum Channel Dev 50.000 EACH] 41.0000 2050.00]
630-80370 Conc Barrier (Temp) 970.000 LF | 39.0000 37830.00]
630-85010 Impact Atten (Temp) 4.000 EACH] 7200.0000 28800.00]

| |
SECTION TOTALS I $ 5,450,905.80]
+
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|

CONTRACT TOTALS $ 5,450,905.80]




